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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/06/09                DISTRICT    : N2

     STATE/FEDERAL AID NO: NHS-2008(27)     CONTRACT TIME :   90  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : NHS-2008(27)

     PAVEMENT & REHABILITATION, NORTH V, 2009                                                           NHS-2008(27)

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 02/05/09 to vendor DIAMOND MATERIALS LLC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     4,340,763.70    115.6727% 100.0000%

   1    DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801                     $     3,752,624.60    100.0000%  86.4508%

   2    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     3,885,577.00    103.5429%  89.5137%

   3    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     3,952,232.35    105.3192%  91.0492%

   4    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     4,247,829.10    113.1962%  97.8590%

   5    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $     4,268,322.20    113.7423%  98.3311%

   6    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $     4,371,071.23    116.4804% 100.6982%

   7    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     4,536,902.10    120.8994% 104.5185%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 401576                2000.000  TON  |      20.00000       40000.00|      12.00000       24000.00|      12.80000       25600.00

  RECYCLED ASPHALT PAVEMENT               |                             |                             |

0020 401667                 600.000  TON  |      60.00000       36000.00|      67.00000       40200.00|      64.00000       38400.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0030 401696                1750.000  TON  |      25.00000       43750.00|       0.01000          17.50|      14.60000       25550.00

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0040 401711               36100.000  TON  |      72.00000     2599200.00|      68.50000     2472850.00|      65.71000     2372131.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0050 402000                 200.000  TON  |     100.00000       20000.00|      58.00000       11600.00|      60.00000       12000.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0060 406001               10000.000  SYIN |       1.50000       15000.00|       1.25000       12500.00|       0.85000        8500.00

  HOT-MIX PATCHING                        |                             |                             |

0070 705002                1200.000  SF   |       9.00000       10800.00|      12.08000       14496.00|       8.55000       10260.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/06/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0080 705520                 200.000  SF   |      35.00000        7000.00|      20.00000        4000.00|      32.00000        6400.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0090 705524                  60.000  SF   |      50.00000        3000.00|      27.00000        1620.00|      50.00000        3000.00

  DECTABLE WARNINGS RETROFIT              |                             |                             |

0100 705525                1050.000  SF   |      15.00000       15750.00|      12.30000       12915.00|      18.00000       18900.00

  CURB RAMP, TYPE 1                       |                             |                             |

0110 705526                 150.000  SF   |      15.00000        2250.00|      12.30000        1845.00|      19.00000        2850.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0120 705527                 520.000  SF   |      15.00000        7800.00|      12.30000        6396.00|      19.00000        9880.00

  CURB RAMP, TYPE 5                       |                             |                             |

0130 708500                  41.000  EACH |     250.00000       10250.00|     215.00000        8815.00|     316.00000       12956.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0140 708504                  41.000  EACH |     250.00000       10250.00|     260.00000       10660.00|     125.00000        5125.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0150 710001                  85.000  EACH |    1000.00000       85000.00|     725.00000       61625.00|      50.00000        4250.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0160 710002                  64.000  EACH |     800.00000       51200.00|     600.00000       38400.00|     450.00000       28800.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0170 716502                   2.000  EACH |    1200.00000        2400.00|    1500.00000        3000.00|    1500.00000        3000.00

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0180 732500                  20.000  TON  |      40.00000         800.00|      40.00000         800.00|      55.00000        1100.00

  TOPSOIL                                 |                             |                             |

0190 735534                 200.000  SY   |       1.00000         200.00|       2.70000         540.00|       1.00000         200.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0200 742500                6400.000  HOUR |      37.78000      241792.00|      37.78000      241792.00|      37.78000      241792.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0210 742514                 640.000  HOUR |      54.78000       35059.20|      54.78000       35059.20|      54.78000       35059.20

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0220 743003                 160.000  EADY |      30.00000        4800.00|      23.00000        3680.00|      21.00000        3360.00

  ARROWPANELS, TYPE C                     |                             |                             |

0230 743514                  70.000  EADY |      75.00000        5250.00|      70.00000        4900.00|      77.00000        5390.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0240 743537                 160.000  EADY |     110.00000       17600.00|     100.00000       16000.00|     130.00000       20800.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/06/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0250 744505                  13.000  EACH |     550.00000        7150.00|     324.00000        4212.00|     300.00000        3900.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0260 744520                  11.000  EACH |     850.00000        9350.00|     810.00000        8910.00|     750.00000        8250.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0270 745527                1410.000  LF   |      15.00000       21150.00|      12.96000       18273.60|      12.00000       16920.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0280 745529                  70.000  LF   |      10.00000         700.00|       7.71000         539.70|       7.00000         490.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0290 745542                 890.000  LF   |      28.00000       24920.00|      27.00000       24030.00|      25.00000       22250.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0300 745543                 190.000  LF   |      39.00000        7410.00|      48.00000        9120.00|      44.00000        8360.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0310 745544                 400.000  LF   |       9.00000        3600.00|       7.56000        3024.00|       7.00000        2800.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0320 746591                 900.000  EADY |      40.00000       36000.00|      37.00000       33300.00|      26.00000       23400.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0330 746774                7650.000  LF   |       9.00000       68850.00|       7.67000       58675.50|       7.15000       54697.50

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0340 746830                  12.000  CY   |     800.00000        9600.00|     230.00000        2760.00|     100.00000        1200.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0350 746847                   2.000  EACH |    2300.00000        4600.00|    2332.80000        4665.60|    2150.00000        4300.00

  POLE BASE, TYPE 3                       |                             |                             |

0360 746850                  28.000  EACH |     800.00000       22400.00|     432.00000       12096.00|     550.00000       15400.00

  POLE BASE, TYPE 4                       |                             |                             |

0370 748015                5760.000  SF   |       3.00000       17280.00|       2.70000       15552.00|       2.60000       14976.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0380 748019              429600.000  LF   |       0.20000       85920.00|       0.04000       17184.00|       0.13000       55848.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/06/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0390 748026               11520.000  SF   |       1.00000       11520.00|       1.00000       11520.00|       0.50000        5760.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0400 748027                2000.000  LF   |       1.00000        2000.00|       2.16000        4320.00|       2.05000        4100.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0410 748502                1460.000  EACH |      35.00000       51100.00|      21.60000       31536.00|      22.70000       33142.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0420 748506              214800.000  LF   |       0.35000       75180.00|       0.32000       68736.00|       0.31000       66588.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0430 758000                 800.000  SY   |      25.00000       20000.00|      24.00000       19200.00|      31.00000       24800.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0440 760505               14550.000  SY   |       3.25000       47287.50|       0.01000         145.50|       0.41000        5965.50

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |

0450 760507              627170.000  SYIN |       0.40000      250868.00|       0.20000      125434.00|       0.44000      275954.80

  PROFILE MILLING, HOT-MIX                |                             |                             |

0460 762001                2600.000  LF   |       2.00000        5200.00|       1.80000        4680.00|       0.50000        1300.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0470 763000                          LUMP |   86561.00000       86561.00|   45000.00000       45000.00|  149871.00000      149871.00

  INITIAL EXPENSE                         |                             |                             |

0480 763500                          LUMP |   86561.00000       86561.00|   80000.00000       80000.00|   70000.00000       70000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0490 763505                1600.000  HOUR |      75.00000      120000.00|      75.00000      120000.00|      75.00000      120000.00

  TRAFFIC OFFICERS                        |                             |                             |

0500 763621                          LUMP |     405.00000         405.00|    2000.00000        2000.00|       1.00000           1.00

  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |

     SECTION TOTALS                       |           $     4,340,763.70|           $     3,752,624.60|           $     3,885,577.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     4,340,763.70|           $     3,752,624.60|           $     3,885,577.00

====================================================================================================================================

     DBE GOALS                             |                 0         %|                  0         %|                  0         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/06/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |DAISY CONSTRUCTION COMPANY   |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 401576                2000.000  TON  |      22.50000       45000.00|      25.00000       50000.00|      12.00000       24000.00

  RECYCLED ASPHALT PAVEMENT               |                             |                             |

0020 401667                 600.000  TON  |      78.05000       46830.00|      71.00000       42600.00|      64.00000       38400.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0030 401696                1750.000  TON  |      18.25000       31937.50|      24.65000       43137.50|      12.00000       21000.00

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0040 401711               36100.000  TON  |      69.85000     2521585.00|      68.65000     2478265.00|      76.00000     2743600.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0050 402000                 200.000  TON  |      90.00000       18000.00|      78.00000       15600.00|     104.00000       20800.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0060 406001               10000.000  SYIN |       1.30000       13000.00|       2.80000       28000.00|       1.30000       13000.00

  HOT-MIX PATCHING                        |                             |                             |

0070 705002                1200.000  SF   |       5.75000        6900.00|       9.40000       11280.00|      10.00000       12000.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0080 705520                 200.000  SF   |      32.55000        6510.00|      34.30000        6860.00|      31.50000        6300.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0090 705524                  60.000  SF   |      52.50000        3150.00|      55.00000        3300.00|      97.50000        5850.00

  DECTABLE WARNINGS RETROFIT              |                             |                             |

0100 705525                1050.000  SF   |       8.95000        9397.50|      23.45000       24622.50|      12.50000       13125.00

  CURB RAMP, TYPE 1                       |                             |                             |

0110 705526                 150.000  SF   |       8.95000        1342.50|      24.55000        3682.50|      12.50000        1875.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0120 705527                 520.000  SF   |       8.95000        4654.00|      24.65000       12818.00|      12.50000        6500.00

  CURB RAMP, TYPE 5                       |                             |                             |

0130 708500                  41.000  EACH |     250.00000       10250.00|     250.00000       10250.00|     190.00000        7790.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0140 708504                  41.000  EACH |     315.00000       12915.00|     750.00000       30750.00|     235.00000        9635.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0150 710001                  85.000  EACH |     840.00000       71400.00|     750.00000       63750.00|     580.00000       49300.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/06/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |DAISY CONSTRUCTION COMPANY   |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 710002                  64.000  EACH |     525.00000       33600.00|     650.00000       41600.00|     410.00000       26240.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0170 716502                   2.000  EACH |    1050.00000        2100.00|    1600.00000        3200.00|     580.00000        1160.00

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0180 732500                  20.000  TON  |      36.75000         735.00|      50.00000        1000.00|      50.00000        1000.00

  TOPSOIL                                 |                             |                             |

0190 735534                 200.000  SY   |       3.15000         630.00|      10.10000        2020.00|       3.00000         600.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0200 742500                6400.000  HOUR |      37.78000      241792.00|      37.78000      241792.00|      37.78000      241792.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0210 742514                 640.000  HOUR |      54.78000       35059.20|      54.78000       35059.20|      54.78000       35059.20

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0220 743003                 160.000  EADY |      30.00000        4800.00|      28.00000        4480.00|      11.00000        1760.00

  ARROWPANELS, TYPE C                     |                             |                             |

0230 743514                  70.000  EADY |      90.00000        6300.00|      81.00000        5670.00|      55.00000        3850.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0240 743537                 160.000  EADY |     135.00000       21600.00|     235.00000       37600.00|      83.00000       13280.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0250 744505                  13.000  EACH |     288.75000        3753.75|     315.00000        4095.00|     332.00000        4316.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0260 744520                  11.000  EACH |     787.50000        8662.50|     790.00000        8690.00|     830.00000        9130.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0270 745527                1410.000  LF   |      12.60000       17766.00|      12.65000       17836.50|      13.30000       18753.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0280 745529                  70.000  LF   |       7.50000         525.00|       8.00000         560.00|       8.00000         560.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0290 745542                 890.000  LF   |      26.25000       23362.50|      26.40000       23496.00|      27.70000       24653.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0300 745543                 190.000  LF   |      46.75000        8882.50|      47.00000        8930.00|      49.25000        9357.50

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/06/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |DAISY CONSTRUCTION COMPANY   |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0310 745544                 400.000  LF   |       7.35000        2940.00|       7.40000        2960.00|       7.75000        3100.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0320 746591                 900.000  EADY |      60.00000       54000.00|      50.00000       45000.00|      33.20000       29880.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0330 746774                7650.000  LF   |       7.45000       56992.50|       7.50000       57375.00|       7.85000       60052.50

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0340 746830                  12.000  CY   |     374.00000        4488.00|     650.00000        7800.00|     620.00000        7440.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0350 746847                   2.000  EACH |    2268.00000        4536.00|    2285.00000        4570.00|    2390.00000        4780.00

  POLE BASE, TYPE 3                       |                             |                             |

0360 746850                  28.000  EACH |     525.00000       14700.00|     580.00000       16240.00|     605.00000       16940.00

  POLE BASE, TYPE 4                       |                             |                             |

0370 748015                5760.000  SF   |       2.65000       15264.00|       3.70000       21312.00|       3.85000       22176.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0380 748019              429600.000  LF   |       0.13000       55848.00|       0.20000       85920.00|       0.21000       90216.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0390 748026               11520.000  SF   |       1.05000       12096.00|       0.37000        4262.40|       0.40000        4608.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0400 748027                2000.000  LF   |       2.10000        4200.00|       1.75000        3500.00|       1.85000        3700.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0410 748502                1460.000  EACH |      21.00000       30660.00|      24.55000       35843.00|      25.75000       37595.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0420 748506              214800.000  LF   |       0.31000       66588.00|       0.26000       55848.00|       0.28000       60144.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0430 758000                 800.000  SY   |      16.80000       13440.00|      23.00000       18400.00|      12.50000       10000.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0440 760505               14550.000  SY   |       2.25000       32737.50|       1.90000       27645.00|       1.60000       23280.00

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/06/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |DAISY CONSTRUCTION COMPANY   |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0450 760507              627170.000  SYIN |       0.22000      137977.40|       0.35000      219509.50|       0.50000      313585.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0460 762001                2600.000  LF   |       1.50000        3900.00|       1.35000        3510.00|       1.40000        3640.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0470 763000                          LUMP |   60750.00000       60750.00|   90500.00000       90500.00|   50000.00000       50000.00

  INITIAL EXPENSE                         |                             |                             |

0480 763500                          LUMP |   45000.00000       45000.00|  150690.00000      150690.00|   40000.00000       40000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0490 763505                1600.000  HOUR |      75.00000      120000.00|      75.00000      120000.00|      75.00000      120000.00

  TRAFFIC OFFICERS                        |                             |                             |

0500 763621                          LUMP |    3675.00000        3675.00|   16000.00000       16000.00|    2500.00000        2500.00

  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |

     SECTION TOTALS                       |           $     3,952,232.35|           $     4,247,829.10|           $     4,268,322.20

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,952,232.35|           $     4,247,829.10|           $     4,268,322.20

====================================================================================================================================

     DBE GOALS                             |                 0         %|                  0         %|                  0         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/06/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC         |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 401576                2000.000  TON  |      16.50000       33000.00|      50.00000      100000.00|

  RECYCLED ASPHALT PAVEMENT               |                             |                             |

0020 401667                 600.000  TON  |      65.13180       39079.08|      98.00000       58800.00|

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0030 401696                1750.000  TON  |      19.50000       34125.00|      19.00000       33250.00|

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0040 401711               36100.000  TON  |      79.98950     2887620.95|      74.00000     2671400.00|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0050 402000                 200.000  TON  |      70.00000       14000.00|     210.00000       42000.00|

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0060 406001               10000.000  SYIN |       1.25000       12500.00|       1.60000       16000.00|

  HOT-MIX PATCHING                        |                             |                             |

0070 705002                1200.000  SF   |      11.70000       14040.00|       9.50000       11400.00|

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0080 705520                 200.000  SF   |      31.50000        6300.00|      35.00000        7000.00|

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0090 705524                  60.000  SF   |      31.50000        1890.00|      53.00000        3180.00|

  DECTABLE WARNINGS RETROFIT              |                             |                             |

0100 705525                1050.000  SF   |      15.75000       16537.50|      24.00000       25200.00|

  CURB RAMP, TYPE 1                       |                             |                             |

0110 705526                 150.000  SF   |      15.75000        2362.50|      25.00000        3750.00|

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0120 705527                 520.000  SF   |      15.75000        8190.00|      25.00000       13000.00|

  CURB RAMP, TYPE 5                       |                             |                             |

0130 708500                  41.000  EACH |     195.00000        7995.00|     200.00000        8200.00|

  REPLACING CATCH BASIN GRATES            |                             |                             |

0140 708504                  41.000  EACH |     210.00000        8610.00|     220.00000        9020.00|

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0150 710001                  85.000  EACH |    1205.00000      102425.00|    1200.00000      102000.00|

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/06/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC         |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 710002                  64.000  EACH |     975.00000       62400.00|    1200.00000       76800.00|

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0170 716502                   2.000  EACH |    2375.00000        4750.00|    1500.00000        3000.00|

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0180 732500                  20.000  TON  |      27.00000         540.00|      70.00000        1400.00|

  TOPSOIL                                 |                             |                             |

0190 735534                 200.000  SY   |       2.50000         500.00|       6.40000        1280.00|

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0200 742500                6400.000  HOUR |      37.78000      241792.00|      37.78000      241792.00|

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0210 742514                 640.000  HOUR |      54.78000       35059.20|      54.78000       35059.20|

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0220 743003                 160.000  EADY |      29.05000        4648.00|      22.00000        3520.00|

  ARROWPANELS, TYPE C                     |                             |                             |

0230 743514                  70.000  EADY |      44.00000        3080.00|      44.00000        3080.00|

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0240 743537                 160.000  EADY |     115.00000       18400.00|     120.00000       19200.00|

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0250 744505                  13.000  EACH |     319.00000        4147.00|     320.00000        4160.00|

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0260 744520                  11.000  EACH |     797.00000        8767.00|     800.00000        8800.00|

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0270 745527                1410.000  LF   |      12.75000       17977.50|      13.00000       18330.00|

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0280 745529                  70.000  LF   |       7.60000         532.00|       7.60000         532.00|

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0290 745542                 890.000  LF   |      26.55000       23629.50|      27.00000       24030.00|

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0300 745543                 190.000  LF   |      47.30000        8987.00|      48.00000        9120.00|

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/06/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC         |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0310 745544                 400.000  LF   |       7.45000        2980.00|       7.50000        3000.00|

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0320 746591                 900.000  EADY |      45.00000       40500.00|      55.00000       49500.00|

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0330 746774                7650.000  LF   |       7.55000       57757.50|       7.60000       58140.00|

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0340 746830                  12.000  CY   |     426.50000        5118.00|     900.00000       10800.00|

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0350 746847                   2.000  EACH |    2295.00000        4590.00|    2300.00000        4600.00|

  POLE BASE, TYPE 3                       |                             |                             |

0360 746850                  28.000  EACH |     582.00000       16296.00|     590.00000       16520.00|

  POLE BASE, TYPE 4                       |                             |                             |

0370 748015                5760.000  SF   |       3.75000       21600.00|       3.80000       21888.00|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0380 748019              429600.000  LF   |       0.19000       81624.00|       0.21000       90216.00|

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0390 748026               11520.000  SF   |       0.35000        4032.00|       0.38000        4377.60|

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0400 748027                2000.000  LF   |       1.75000        3500.00|       1.80000        3600.00|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0410 748502                1460.000  EACH |      25.00000       36500.00|      25.00000       36500.00|

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0420 748506              214800.000  LF   |       0.27000       57996.00|       0.27000       57996.00|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0430 758000                 800.000  SY   |      15.00000       12000.00|      24.00000       19200.00|

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0440 760505               14550.000  SY   |       1.15000       16732.50|       2.30000       33465.00|

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/06/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC         |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0450 760507              627170.000  SYIN |       0.30000      188151.00|       0.39000      244596.30|

  PROFILE MILLING, HOT-MIX                |                             |                             |

0460 762001                2600.000  LF   |       1.85000        4810.00|       2.00000        5200.00|

  SAW CUTTING, HOT MIX                    |                             |                             |

0470 763000                          LUMP |   18500.00000       18500.00|   32000.00000       32000.00|

  INITIAL EXPENSE                         |                             |                             |

0480 763500                          LUMP |   52000.00000       52000.00|  150000.00000      150000.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0490 763505                1600.000  HOUR |      75.00000      120000.00|      75.00000      120000.00|

  TRAFFIC OFFICERS                        |                             |                             |

0500 763621                          LUMP |    2500.00000        2500.00|   21000.00000       21000.00|

  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |

     SECTION TOTALS                       |           $     4,371,071.23|           $     4,536,902.10|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     4,371,071.23|           $     4,536,902.10|           $

====================================================================================================================================

     DBE GOALS                             |                 0         %|                  0         %|                            %

====================================================================================================================================


